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August 20, 2020 

Prepared by: Jonathan Monroe 
Full Sail Partners Ltd 
Gayner Engineers 
<client address pending> 
 
 
 
 
Scope of Services: FSP - Gayner Engineers - FMS to Vantagepoint Migration 
Data Consulting - FMS: Convert FMS database to Vision database and upgrade to Vantagepoint for 
both a test and go-live pass.  CCG offers a turnkey conversion tool for our FMS to Vision clients. The 
FMS to Vision conversion process consists of several components: 
 

 Project Management 

 Data Mapping: Meeting involving the client and CCG consultant.  The meeting is held via WebEx 
working on the client’s cross reference documentation.  During the session the Vision data 
mapping spreadsheet will be populated to reflect how the client’s FMS data is to be converted 
into Vision. 

 Test Conversion: Processed by the CCG data consultant shortly after the completion of the data 
mapping meeting.  The converted Vision database is returned to the client for proofing, testing 
and training purposes.  

 Pre-Final Data Mapping: Held shortly before the data is submitted for the live conversion.  The 
purpose of this meeting is to ensure the mapping tool is up to date and that any adjustments 
needed based on testing and training are incorporated into the process. 

 Live Conversion: Processed by CCG data consultant to bring FMS data into Vision format.  All 
FMS data entry ceases once data has been supplied for live conversion.  

 Upgrade Vision to Vantagepoint: after each conversion of the FMS data, CCG will upgrade the 
resulting Vision database to Vantagepoint. 

 Post Conversion Scripts ***Optional***: This optional component would allow for configurations 

set up in the Vision/Vantagepoint test database to be scripted over into the live database to avoid 
repeating the setup.  Items that can be scripted using Microsoft SQL include security, billing 
terms, custom fields, reports options and favorites, etc.  A list of available scripting options will be 
provided if requested prior to the live conversion. 

 
 
General Considerations: 

(1) Fee and retainer amount(s) to be remitted prior to work commencing. The retainer will be applied to the final 
invoice for the contracted work. If there is any retainer amount remaining after the final invoice, this amount 
will be refunded unless already noted within the work authorization description of services.  

(2) To minimize rework and avoid additional costs, carefully review the preceding specification and ensure that 
it accurately captures your intended design and operation. A change to this scope before, during, or after 
work has started will likely cause delay and change the cost of the customization. 

(3) It is important to test any changes and/or customizations thoroughly before releasing them into your live 
database. Untested items can produce unexpected and undesirable results, cause delay, and add to the 
cost. 

(4) Changes and/or customizations can be version specific. Changes in the application version could cause 
these items to no longer operate and/or operate incorrectly. It is your responsibility to test to your satisfaction 
the operation of the database with each application update before applying that update in production. 
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Prepared by: Jonathan Monroe 
Full Sail Partners Ltd  
Gayner Engineers 
<client address pending> 
 
 
 
 
Consulting Services Fee Schedule:   

Proposed Service Billing 
Type 

Estimated 
Hours 

Estimated Cost 

1. Project Management Hourly 6 - 8 $1,200.00 - $1,600.00 

3. Data Mapping and Test Migration Hourly 28 - 32 $5,600.00 - $6,400.00 

5. Go-Live Migration Hourly 20 - 24 $4,000.00 - $4,800.00 

6. Post Go-Live Support ***As Needed*** Hourly T&M $200.00/hr. 

 Estimated Totals  54 - 64 $10,800.00 - $12,800.00 

 
 
Notices: 

1. Unless otherwise noted services are being provided on a time-and-materials basis and depending on specific client 
requests and circumstances, actual time and costs maybe greater or less than estimated. 

2. Out-of-town out-of-pocket expenses incurred will be reimbursed as detailed in your Letter of Engagement. 
3. Method of delivery may be a combination of offsite and onsite as appropriate. 
4. Consulting fees and reimbursable expenses will be invoiced following the delivery of those services. 
5. Consulting, training or other services will be taxed where required and applicable by law. 
6. This is a singular event. No ongoing maintenance is included or implied in this estimate. 

 
 
Change/Cancellation Policy 

You may, at your sole discretion, terminate any Work Authorization, or any portion thereof, upon five (5) working days’ advance 
written notice to CCG. Upon receipt of such notice, we will advise you of the extent to which work has already been completed 
through such date. We expect to be paid for all work performed and all commercially reasonable out of-pocket expenses 
(including any reservations or reservation change fees which cannot be cancelled, changed or otherwise refunded) incurred 
through the date of termination. In the event a Work Authorization is terminated without the five-day prior written notice, a 
cancellation charge equal to 50% of the total value of the cancelled Work Authorization will be assessed. 

 
To accept the above scope, please sign and return this proposal: 
 
 
 Client Authorized Signature:  ______________________________________  
 
 Printed Name:  ______________________________________  Date: ______________  

 
 
This proposal includes proprietary and confidential information that shall not be disclosed outside the recipient of the proposal and 
shall not be duplicated, used or disclosed – in whole or part – for any purpose other than to evaluate this proposal. 
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Central Consulting Group 
7900 International Drive, Suite 300 

Minneapolis, MN 55425 
866.511.5710 

accounting@centralconsultinggroup.com  
 
 

Full Sail Partners Ltd   August 20, 
2020 
Full Sail Partners Ltd.  
Box 774000-368  
1815 Central Park Drive 
Steamboat Springs, CO 80477 
 
 
 

To accept and reserve time on our consulting calendar, please review, sign, and return this proposal and 
send the required retainer payment. Work cannot be scheduled until the retainer has been received 
unless stated otherwise in the scope of work above.  Time and Materials will be billed on a monthly basis.  
The retainer balance will be held until the completion of the project and applied to the final invoice.  Any 
remaining retainer balance will be returned upon project completion. 
 
 

Retainer for FSP - Gayner Engineers - FMS to Vantagepoint 
Migration 

Total Due 
$3,200.00 USD 

 
 
 
 
 

Retainer Due 
 
 
 
 
Payment(s) may be made via check, credit card, or electronic transfer and should be sent to the contact 
information below: 

Central Consulting Group 
7900 International Drive, Suite 300 
Minneapolis, MN 55425 
Phone: 952-891-5710 or 866-511-5710 
Fax: 952-400-5960 
Email: accounting@centralconsultinggroup.com 
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